

October 18, 1940.

MEMORANDUM:

In connection with the estimates submitted for Border Patrol subdistrict headquarters buildings at Chula Vista, El Centro, Tucson, Alpine, Del Rio, and Laredo, the breakdown is given below:

Building, Plan 100-A @ 50¢ cu.ft.	37,500	Revised 28,000
Garage, Plan D	14,000	14,000
Fuel tanks, etc.	1,000	1,000
Approaches and fences	2,000	2,000
Public utilities and septic tank	1,500	1,500
Contingent	2,000	2,000
Furniture and radio equipment	3,500	3,500
Plans and specifications	3,000	\$500
Superintendence	3,500	3,500
Office expense	2,000	2,000
Land	3,000	3,000
Stable	2,000	2,000
	<hr/> \$75,000	<hr/> 63,000

(At El Centro, the funds included for land will be required for a cooling system).

H. J. Walls
H. J. WALLS,
Assistant Chief Supervisor
of Border Patrol.

Revised Bldg.
Size 50x55
Floor Area 2750 sq ft.
Porch " 400 "
Building Volume 50,000 cu ft
Porch " 5,600 "
Basement " 9,000 "

Cost Building @ 50¢ cu.ft. 25,000
Porch @ 40¢ " 2,240
Basement @ 50¢ " 450

\$27,690
\$28,000.

Since 6 Buildings are involved the cost of Plans & Specs, estimated at \$3000, is distributed as \$500 per bldg.


55922/960-A

October 18, 1940.

MEMORANDUM:

In connection with the estimate submitted for Border Patrol subdistrict headquarters buildings at El Paso, Texas, the breakdown is given below:

Building, Plan No. 150	\$75,000
Garage, " "	21,500
Approaches and fence	4,000
Public utilities and septic tank	4,500
Fuel tanks, garage equipment	2,500
Contingencies	10,000
Furniture and radio equipment	7,000
Plans and specifications	4,800
Superintendence	3,600
Office expense	3,600
Land	5,000
Stable	<u>3,500</u>
	\$145,000


H. J. WALLS,
Assistant Chief Supervisor
of Border Patrol.

October 18, 1940.


MEMORANDUM FOR FILE:

Estimate for proposed subdistrict headquarters building,
El Paso, Texas, Plan 150.

The following estimate was obtained from Mr. Weiss, Federal Works Administrator, Public Buildings Branch for the erection of the proposed subdistrict headquarters building at El Paso, Texas, from Plan 150 prepared by Robert P. Jackson, Jr., June 1, 1938.

Buildings	\$75,000
Garage	21,500
Approaches and fences	5,000
Public utilities, etc.	4,500
Fuel tanks, garage equipment	2,500
Contingencies	10,000
Furniture	6,000
Drawings and specifications	4,800
Superintendent	3,600
Office expenses	3,600
Land	<u>5,000</u>
Total	\$141,500

It is estimated on the basis of 40¢ per cubic foot for the office building and 20¢ per cubic foot for the garage.


H. J. WALLS,
Assistant Chief Supervisor
of Border Patrol.

October 18, 1940.


MEMORANDUM FOR FILE:

Estimate for proposed subdistrict headquarters building,
Del Rio, Texas, Plan "D".

The following estimate was obtained from Mr. Weiss, Federal Works Administrator, Public Buildings Branch for the erection of the proposed subdistrict headquarters building at Del Rio, Texas, from Plan "D" prepared by Robert P. Jackson, Jr., Dec. 8, 1938.

Building	\$26,250
Garage	14,000
Fuel tanks	1,000
Approaches	2,000
Public utilities, etc.	2,000
Contingencies	3,500
Furniture	2,000
Plans and specifications	7,500
Land	<u>3,000</u>
Total	\$61,250

Mr. Weiss at first gave the information that this building could be built for 40¢ per cubic foot but later called on the telephone and said that we should use the figure of 50¢ per cubic foot.


H. T. WALLS,
Assistant Chief Supervisor
of Border Patrol.

October 18, 1940.


MEMORANDUM FOR FILE:

Estimate for proposed subdistrict headquarters building,
Tucson, Ariz. Plan 100-A.

The following estimate was obtained from Mr. Weiss, Federal Works Administrator, Public Buildings Branch for the erection of the proposed subdistrict headquarters building at Tucson, Arizona, from Plan 100-A prepared by Robert P. Jackson, Jr., June 6, 1938.

Building	\$37,500
Garage as shown on sheet 3	20,000
Fuel tanks, etc.	1,000
Approaches	2,000
Public utilities and sewer	1,500
Contingencies	3,000
Furniture	2,500
Plans and specifications	8,500
Land	<u>3,000</u>
Total	\$79,000

Mr. Weiss at first gave the information that this building could be built for 40¢ per cubic foot but later called on the telephone and said that we should use the figure of 50¢ per cubic foot.


H. J. WALLS,
Assistant Chief Supervisor
of Border Patrol.